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Hello,  

Co. OLO, a.s. hereby publishes the answers to the questions received within the deadline for 

submission of applications for participation.  

Question 1:  

After reviewing the tender documents and the published responses, we would like to ask you to add to 

the tender documents a list of activities to be performed by the individual expert for the following reasons:  

 the subject of the contract is mainly the preparation of project documentation and the 

performance of technical supervision - it is not clear to us why a member of the implementation 

team is mentioned in the experts, similarly, we do not understand why you have admitted the 

expert Expert on mechanical engineering and technological processes to demonstrate 

experience in the function of Technical Director. The term member of the implementation team 

can also mean that the expert has worked for a construction contractor and does not need to 

have any experience in design and technical supervision, the same applies to the position of 

Technical Director, so for the correct selection of the expert, it is necessary to know the activities 

expected by the contracting authority from the expert in question, 

 the expert is to submit a letter of reference where a detailed description is to be given in the 

project description so that it is possible to have an idea, among other things, of the 

competences of the expert, so that for the correct selection of the expert it is necessary to 

know the activities that the contracting authority expects from the expert in question. 

Our company has been involved in constructions of this nature for a long time and therefore we would 

like to provide you with the following table, which represents our division of experts into individual 

phases of the project.  

Design phase/preparation of 

project documentation for 

planning permission 

Preparatory phase of 

construction 

implementation/Participation 

in the public procurement for 

the selection of the general 

Implementation 

phase/performance of 

technical supervision 

https://josephine.proebiz.com/sk/tender/43843/summary
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contractor and preparation of 

tender documentation 

Chief Project Engineer All experts from the design 

phase and the implementation 

phase  

Expert in Quality 

Deputy Chief Engineer of the 

project 

 HSE expert 

Expert in complex architectural 

and engineering construction 

 Expert in welding technology 

Expert in statics of buildings and 

structures  

 Construction supervision 

Expert in ground infrastructure 

construction 

 Machine supervision 

Expert   Electrical supervision 

Expert for technical, 

technological and energy 

equipment of buildings 

 I&C surveillance 

Boiler Technology Expert  Quality controller for the 

construction part 

Expert in machinery and 

technological processes 

 Machine Part Quality Controller 

Expert for flue gas cleaning 

processes 

 Electrical and I&C Quality 

Controller 

Expert in electrical and power 

engineering 

 Quality controller of dedicated 

technical equipment 

MAR expert (I&C)  Expert in functional testing, 

commissioning and operation of 

complex power units 

Expert on permit procedures 

and legislation 

 All experts from the design 

phase for the purpose of 

approving the design 

documentation prepared by the 

contractor  

 

The above table shows us that it is mainly about designers and experts carrying out technical supervision 

and for a correct and clear understanding of the conditions of participation - the requirements of the 

experts, it is essential to know the list of activities to be carried out by the individual expert. For all the 

experts, implementation is mentioned - this may also mean that the expert has worked for the 
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construction contractor and does not need to have any experience in design and technical supervision. 

For the purpose of clarity of the tender documents, it is essential to have a list of the activities to be 

carried out by the individual expert. 

CA's reply: 

In parallel with this explanation, the contracting authority publishes a document "Explanation of the 

role and competences of individual experts demonstrating compliance with the conditions of 

participation pursuant to Section 34(1)(g) of the Public Procurement Act", which describes the 

roles, competences and expectations (activities that the contracting authority expects the contracting 

authority to provide) of the expert concerned.  Where a relevant authorisation is required in terms of the 

activities expected, it will be checked during the performance of the contract with the persons actually 

carrying out the activity in question. For the sake of a clear interpretation of the contract and of the 

contractual condition relating to the performance of the activities by authorised persons, the company 

shall not be obliged to provide the following OLO, a.s. modifies the draft contract in Article VII(7.1)(e). 

Since this modification, the company has not made any changes. OLO, a.s. will not deviate from 

this modification during the negotiations on the terms of the contract (i.e. OLO, a.s. will insist that 

during the performance of the contract the provider submit the relevant authorisations for the 

performance of the activities of the persons who, according to the relevant legislation, must have the 

relevant authorisation to perform the activities in question). 

As can be seen from the explanation of roles and competences, the experts whose 

qualification/experience is a condition for participation represent the so-called leadership team for the 

respective areas. They are neither members of the design team nor members of the construction 

supervision team. It is a leadership team, which, in terms of the project structure, will include designers, 

construction supervisors and other persons identified by the provider itself and perceived by the provider 

as necessary to ensure performance within the scope of the activities specified in the contract 

description. The team leader will be the Co. OLO, a.s. as the contractor, will be responsible for the 

smooth and professional provision of the activities. Therefore, in terms of previous experience of the 

experts concerned, experience in both design and implementation or construction supervision is 

admissible. The purpose of the verification of experience is to demonstrate that the expert/leader has 

experience in the field of thermal energy construction or construction of WECS and is therefore 

presumed/reasonably expected to understand the field and to be able to lead and supervise the experts 

who will be providing the design activity or checking the submittals from the general contractor or the 

performance of the construction supervision. Where appropriate authorisation is required in terms of the 

activities expected, this will be checked during the performance of the contract with the persons actually 

carrying out the activity. 

Spol. OLO, a.s. does not exclude filling the position of an expert in a given area by a person possessing 

a professional authorization, even if it is not required under the description. However, this is a free 

decision of the candidate.  

 

Question 2: 

It is clear from the tender documents and the published responses that the submission of a certificate 

of competence for the expert is not required. The following justification is provided in the published 

responses:  

In accordance with the draft contract Article VII Rights and Obligations of the Parties, point 7.1 (d) and 

(e), by signing the contract, the future provider declares/confirms, undertakes/guarantees that:  

(d) "possesses sufficient / appropriate professional / specialist skills / knowledge and capacity (including 

Key Persons) necessary for the proper provision / performance of the Services / activities under this 
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Contract, including in relation to its demonstrated technical / professional competence and capacity 

under the RFP (Key Persons);  

(e) has all necessary authorisations/permits for the purpose of proper provision/performance of the 

Services/activities."  

In view of the objective pursued by this contract, which is clearly described in the Tender documents 

and their annexes, and on which the draft contract is based, it is clear that the performance of the 

contract must be carried out by persons possessing the appropriate authorisations. The fact that the 

contracting authority does not require the submission of the relevant qualifications of key experts as part 

of the minimum level of technical and professional competence required to fulfil the conditions of 

participation does not call this into question. There is nothing to prevent the fulfilment of the contractual 

obligation in question from being verified during the performance of the contract.  

We wish to bring to the attention of the Contracting Authority that the above declaration by the Bidder 

that it possesses all the necessary authorisations / permits for the purpose of proper provision / 

performance of the Services / activities does not apply to the professionals - this declaration applies to 

the Bidder itself. The requirement of authorization for the expert is also important for the clarity of the 

tender documents to avoid different interpretations of the tender documents or the contract during the 

execution of the work. We request the contracting authority to explain/justify in technical terms why it 

does not require the submission of authorisations for experts.  

 

CA's reply: 

See the answer to question 1 and the description of the roles and responsibilities of the experts 

concerned. 

 

Question 3:  

It is clear from the tender documents that other construction - or responsible for the operation of an 

industrial chemical / petrochemical / metallurgical / metallurgical / technology, which includes at least 2 

combustion boilers in continuous operation, is admissible for the Expert for the machinery and 

technological processes. We do not understand why only this expert allowed other constructions and 

not others and yet it can be said that there are similar processes in the petrochemical and metallurgical 

industries. We request the contracting authority to explain/justify in technical terms why it has allowed 

other constructions by the expert in question and not by others. 

CA reply: 

The applicant misunderstood the alternative requirement of the gifted expert. The alternative is to accept 

experience as an Operations Director in companies in the field, as this position requires direct 

responsibility and knowledge of technological processes and experience in managing responsible 

professionals. 

At the same time, the Contracting Authority wishes to note that it does not define in the requirements for 

experts the type of construction or the field of industry in which the experience is to be acquired (with 

the exception of this alternative for the Expert on Machinery and Technological Processes). The 

procuring entity has clearly stated the requirement for experience in the field of power equipment, clearly 

defining what is meant by power equipment.  

The issue of acceptance/admissibility of other areas and the risks associated with this has been the 

subject of pre-market consultation. Any of the interested parties, including the questioner, could 

participate and make such a comment and subsequently discuss the reasons for proposing alternative 

areas or alternative experiences of the experts Interested parties who took this opportunity drew the 

attention of the Co. OLO, Inc. on the experience of experts/job positions (in particular the admissibility 
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of experience as Operations Director in manufacturing companies) where they did not consider it 

appropriate and explained this recommendation. As the Co. OLO, a.s. stated in the minutes of the 

market consultation, where it considered it appropriate, it accepted alternative experience (experience 

as an operations director). At the same time, the wording of the Conditions of Participation does not 

imply a requirement for experience/experience gained on a certain type of construction or industrial field. 

Experience in the field of energy equipment is required, pursuant to Section 2(b) of Act No 251/2012 

Coll. on energy or Section 2(a) and (c) of Act No 657/2004 Coll. on thermal energy.  

In this context, to close the discussion on the relevant practice of the experts of Co. OLO, a.s. proceeds 

to modify the definition of the term "energy equipment", due to the relevance of this term to the pursued 

objective, which is the modernization and greening of energy equipment of a significant nature. 

Therefore, experience/practice in relation to gas installations, fuel or oil pipelines and LPG distribution 

facilities is not relevant.  

Modified definition of the term "energy facility": for the purposes of this condition of participation, an 

energy facility/energy units shall be understood as an electricity facility, pursuant to Section 2(b) of the 

first and ninth points of Act No 251/2012 Coll. on energy and on amendment and supplementation of 

certain acts, as currently in force, or an energy installation in the heating sector pursuant to Section 2(a) 

and (c) of Act No 657/2004 Coll. on thermal energy and on amendment and supplementation of certain 

acts, as currently in force. 

Spol. OLO, a.s. would like to emphasize that, according to its articles of incorporation, it is a company 

engaged in waste collection and recovery. Internally, it does not have capacity /experts in the field of 

machinery or boilers, or structural engineers or other experts whose experience is a condition of 

participation. This means that it does not have in-house professional capacities to be an expert 

interlocutor for discussions during the execution of the contract, for suggestions for solutions to 

situations arising, or who would professionally supervise the provision of the service. Since the main 

objective of the project is to upgrade the WEPP (install a new boiler and upgrade the existing two boilers) 

and to increase the production of electricity and heat, with full or limited operation of the WEPP, the Co. 

OLO, a.s. perceives real risks associated with achieving the objective.  

A waste-to-energy facility is an energy facility by nature. In such a plant, the energy obtained from the 

exothermic reaction of the combustion process is used to produce heat in the form of hot steam, which 

is transformed in further processes into electricity for the distribution network and into hot water for the 

district heating system (hereafter SCZT). These networks are external to the management of the plant 

and its operator. Therefore, the nature of the boiler, the heat exchangers, the turbo-generator, the water 

management and the entire connection to the electricity grid and the SCZT must be adapted and 

optimised in view of their close cascading relationship and the strict requirements of the criteria of the 

distribution networks. However, in the case of the metallurgical and petrochemical industries, where 

despite the combustion reactions taking place in boilers or metallurgical furnaces, the energy obtained 

from these processes is only used in the form of thermal energy. This is subsequently used only for 

internal industrial and chemical processes and not for generating electricity for the distribution grid or 

hot water for the SCZT. The only link between these industries is the existence of the combustion plant. 

However, even the primary purpose of the WECS is already diametrically opposed, not to mention all 

the other equipment that is not or only minimally used in the above industries. However, the CA is aware 

of the existence of various energy installations, of the nature of a 'power plant or heating plant', which 

are operated in plants in the metallurgical, pre-chemical or other industries. Where such plants have, as 

part of their operation, energy installations whose purpose is to generate and distribute electricity, heat 

or steam to the relevant networks, such references will be duly acknowledged by the contracting 

authority, since they are installations meeting the definition of energy installations within the meaning of 

the competition conditions. 

Another important point is the specificity of waste-to-energy plants from the point of view of the energy 

industry. Unlike other energy sources, WEEE works with heterogeneous fuel whose composition and 
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structure, and therefore its calorific value, varies on a daily to sometimes hourly basis. These changes 

consequently affect the operation of the entire plant and increase the demands on each facility. An 

example is flue gas cleaning technology, which must be adapted to the regularly changing fuel 

component, on which the composition and concentration of pollutants present in the flue gas stream 

directly depend. The metallurgical and petrochemical industries mentioned above work only with a 

homogeneous component of a certain type of fuel, or with a known proportion of several types of fuel. 

Therefore, the requirements for the required technology, and the understanding of the functionality and 

interdependence of this technology, are diametrically opposed. 

It is for this reason that, if the experience from other areas does not reflect the risks associated with 

electricity and heat generation (the energy part of the WEO), the Co. OLO, a.s. has set as a requirement 

for the selected experts to have experience in the field of energy equipment. It is precisely for the reason 

that spol. OLO, a.s. does not have the capacity to second/replace this lack of experience of the expert 

in question. In the case of positions where the connection with the energy part is minimal, or the impact 

/ result of the activities of the expert and his subordinate experts, on the energy part of ZEVO, spol. 

OLO, a.s. admits experience from other areas. 

In conclusion, Co. OLO, a.s. respectfully and sincerely asks that interested parties accept the following 

facts and requirements for experience in the field of power equipment from relevant experts. In case the 

interested party considers that it is reasonable to take into account experience in other fields for this or 

that expert, it is necessary to specify in the question the expert for whom this is reasonable and at the 

same time to describe in detail why this is reasonable. Otherwise, it is a general question that cannot 

be answered specifically because it is not clear what is being asked.  

 

Question 4:  

In the published answers concerning the Expert on permitting procedures and legislation in the Slovak 

Republic, you used the following arguments to explain the condition of demonstrating experience in 

managing administrative proceedings only for "energy installations with a capacity of more than 1 MW", 

regardless of the type of administrative proceedings (e.g. EIA, or zoning, construction, building 

permitting proceedings): 

1. representation of spol. OLO, a.s. in the permitting process - the procedure for the issuance of a 

zoning decision, 

2. controlling and representing the company. OLO, a.s. also in the following permitting procedures, 

3. specificity of permitting processes for energy constructions above 1 MW, e.g. different 

administrative authority, different scope of authorities concerned, etc., 

4. specifics of modernisation and greening of ZEVO. 

1) How is the difference in the representation of the applicant in the zoning proceedings, depending on 

the applicant's business, so significant that the pool of applicants is so limited? In what way is the 

representation of the Co. OLO, a.s. specific in the process of zoning proceedings compared to the 

representation of another company? For the sake of completeness, we would like to point out that the 

zoning decision, as one of the instruments of zoning planning within the meaning of Act No. 50/1976 

Coll. on spatial planning and building regulations (Building Act) is always issued by the general building 

authority, so we do not register any potential specificity here on the grounds of a special building 

authority. And even if hypothetically there is a potential specificity, why is it possible to prove compliance 

with the conditions by providing 3 references from the approval procedure? What does the approval 

procedure have to do with the (potential) specificity of the planning procedure dependent on the object 

of the claimant's activity? 
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 2) In the case of representation of the builder (OLO, a.s.) in the following proceedings, the issues from 

point 1 apply accordingly. i.e., what is the essential specificity of the representation of the builder in the 

construction proceedings, depending on the subject of the activity as well as on the energy performance, 

so significant that it is necessary to limit the range of bidders in this way? Further, you cite as an 

argument "controlling .... Co. OLO, a.s. also in subsequent permitting procedures'; what will the control 

of the builder OLO, a.s. in the construction procedure consist of if the provider is to represent it? 

3) What is the fundamental difference between the permitting process for power construction and other 

civil engineering structures permitted by other special construction authorities? What is the specificity of 

permitting processes above 1 MW, when the limits set out in Act No 24/2006 Coll. on environmental 

impact assessment and on amendment and supplementation of certain acts do not recognise such an 

interface? (NB: we are aware of the 1 MW interface from the point of view of the provisions of Act No 

251/2012 Coll. on energy in the context of the authorisation of the energy business or the construction 

of an energy facility as well as the market income ceiling or the measurement of electricity consumption 

at the terminals, but this has nothing to do with the permitting processes) The administrative authorities 

conduct the proceedings in accordance with the Administrative Procedure Code, unless the lex specialis 

defines a different process. You argue for a different administrative authority, but that does not depend 

on the subject matter of the builder's activity, but on the nature of the construction and its local and 

subject matter jurisdiction. The same is true of the authorities concerned, which are affected by the 

purpose of the construction and/or the subject matter of the proceedings and not by the subject matter 

of the builder's activity. Permitting processes for other types of civil engineering constructions, such as 

linear constructions of motorways or railways, although Act No. 39/2013 Coll. on Integrated Pollution 

Prevention and Control and on Amendments and Additions thereto, are no less demanding than the 

permitting of constructions for disposal or recovery of waste or other energy use thereof. 

4) What is the fundamental specificity of representing the proponent in the EIA and planning proceedings 

or the builder in the construction and approval proceedings for the "upgrading and greening of the 

WEWTP" as compared to other complex engineering structures? Not to mention that the type of 

proceedings is not relevant for the contracting authority, i.e. it is sufficient to demonstrate representation 

in 3 approval proceedings, which are by their nature incomparable to EIA processes or complex 

construction and related other proceedings. 

CA's reply:  

The procuring entity has modified the requirements for this expert to allow for the demonstration of the 

expert's experience from other construction permitting processes. The contracting authority has 

achieved the objective pursued by the applicant by the change it has made and therefore considers that 

the questions have been answered. 

 

Question 5: 

We request the CA to indicate the planned amount of investment costs that the investor plans to incur 

in the implementation of the construction works for the project Modernization and Greening of the 

WEEE. 

CA's reply: 

The contracting authority has a 2021 study which estimated the cost at EUR 110 million. Currently, the 

costs are expected to be considerably higher (somewhere around EUR 150 million), but these are only 

expert internal estimates of the persons involved. The contracting authority does not have an up-to-date 

qualified estimate based on the relevant evidence and the corresponding choice of technologies and 

any induced investments. Therefore, it is part of the tasks of the future provider to process a qualified 

investment estimate (resulting from the Concept for the modernisation and greening of the WEEE) as 

part of the documentation for the planning decision.   
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Question 6 

 Dear CA Usually the month of August represents the holiday period in every company and at the same 

time the beginning of September represents the beginning of the school year, therefore we kindly ask 

you to postpone the deadline for submission of tenders and applications for participation until at least 

20.9.2023. We also make the above request in the context that we are a foreign company, which has to 

study the extensive documents published by you in a foreign language, and the same applies to the 

publication of the questions and answers, which are published continuously (i.e. In our case, it is 

necessary to translate the documents into Polish in order to understand them properly). 

CA's reply: 

The launch of this procurement was preceded by a preparatory market consultation, which was 

announced by publication of a preliminary notice in OJ C 241, 30.12.2006, p. 1. Bulletin of the EU on 

05.04.2023. As stated in the prior notification, the original planned date of contract award was 

11.05.2023.  

On 21.07.2023 was in Úr. 20.07.20. the contract notice was published in the EU Bulletin and from this 

date all the documents and relevant documents for this contract are also published. This means that the 

contract notice itself was issued during the holiday period, both on the part of the tenderers and the 

contracting authority. Therefore, this fact, as well as the start of the school year, does not constitute an 

objective reason to postpone the deadline for the submission of the request to participate.  

To facilitate the access of foreign companies spol. OLO, a.s. voluntarily publishes all documents also in 

English. If an interested party needs a translation of these documents into another language for internal 

reasons, this is an internal need of the interested party, which spol. OLO, a.s. cannot take into account 

individually when setting the deadline for submitting the application for participation. 

At the same time, it should be stressed that at this stage only documents demonstrating compliance 

with the conditions for participation are submitted, neither price proposals nor other documents related 

to the evaluation of the provision of the service are submitted.  

 

Question 7: 

Dear CA, the subject of this procurement is the preparation of project documentation, technical 

assistance in the selection of the contractor and the performance of construction supervision activities. 

We do not understand on what basis the VO allows, as part of the conditions of participation, the 

submission of a reference for the bidder as implementation or commissioning. These activities are 

carried out by the contractor of the construction and technological works. On the basis of the above, we 

request to align the conditions of participation with the subject of the contract. Also, we do not understand 

why the contracting authority requires 2 stages of project documentation from the tenderer if the subject 

of the service is the preparation of documentation for planning permission. We ask the Tenderer to 

justify the reasonableness of the above requirement. 

CA's reply: 

The task of the successful bidder will be to prepare the documentation for the planning decision. At the 

same time, the successful bidder will also be required to prepare an analysis of the legislative obligations 

related to the construction (a list of all necessary permits, notifications, decisions, certificates, 

applications, opinions, statements, expert opinions, etc.). The successful bidder will also represent the 

company in the preparation of the planning permission. OLO, a.s. in communication with authorities, 

state administration bodies, the city, the municipality and third parties in the process of obtaining the 

necessary permits, notifications, applications, certificates (e.g. certificate for the construction of energy 

equipment), decisions (e.g. decision on the location of the construction), statements, opinions, consents, 
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expert opinions in all phases of the project (listed in the Description of the subject of the contract). The 

successful Bidder's experts (or their subordinates) will review the processed documentation and 

submittals that the General Contractor will submit and will also review the timely and thorough 

processing of the necessary documents for the subsequent permitting processes, as the successful 

Bidder (its designated expert) will be responsible for their timely submittal (if it has the submittals on 

time). Therefore, the contracting authority considers the requirement for experience in preparing at least 

2 stages of project documentation to be reasonable and appropriate.  

In relation to the alternative experience in the implementation or commissioning of technologies, the 

procuring entity states that it was not referring to experience in the execution of civil works, but to 

experience/execution in the installation and commissioning of energy technology units. In order to avoid 

misinterpretation, the contracting authority adds a clarification to the conditions of participation 

according to which the tenderer shall demonstrate that it has implemented and commissioned the 

technologies in question in accordance with the requirements set out (the alternative of experience in 

design and construction supervision remains unchanged). Experience in the execution of related 

construction work will not be recognised, but direct experience in the installation and 

commissioning of technological units.  

With regard to the appropriateness of the participation condition, the contracting authority states that its 

objective is to select a technically capable contractor with a team of experts who will be leaders in their 

field of responsibility. The project as a whole involves the selection, installation and commissioning of a 

number of complex and interconnected technological units. Therefore, the contracting authority 

considers it relevant to take into account the experience of companies in the installation and 

commissioning of technological units in the energy sector when selecting a service provider within the 

scope of the scope of the contract description.  

 

Documents edited in consistency to this explanation:  

- Annex 1 of the Tender Documents - Service Contract 

- Annex 6 of the Tender Documents - Conditions of Participation 

Documents related to this explanation: 

- Explanation of the role and competences of individual experts demonstrating compliance with 

the conditions of participation pursuant to Article 34(1)(g) of the Public Procurement Act  

 

In the context of the modifications / clarifications made to the definitions, the deadline for the submission 

of applications for participation will be postpone. 

 

Sincerely  

 

   v. r.  

        Mgr. Adam Kašák 

        Head of Procurement 


