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eustream a.s.
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1. Customer

Registered office:

Legal form:
Entered in:

Represented by:

Comp. ID No.:
VAT ID No.:
Tax ID No.:

Bank I:
Account No.:
SWIFT (BIC):
IBAN:

Bank II:
Account No.:
SWIFT (BIC):
IBAN:

Contact person for contractual

matters:

Contact person for technical

matters:

Contracting Parties

eustream, a.s.

Votrubova 11/A, 821 09 Bratislava, Slovenska
republika

joint-stock company

the Commercial Register of District Court
Bratislava I,

Section: Sa, Insert No.: 3480/B

35910712
SK2021931175
2021931175

VUB, a.s., Bratislava
110153/0200

SUBASKBX

SK72 0200 0000 0000 0110 1153

Tatra banka, a.s., Bratislava
2935700511/1100

TATRSKBX

SK78 1100 0000 0029 3570 0511

(hereinafter referred to as “Customer”)
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2. Contractor

Registered office:
Legal form:
Entered in:
Represented by:
Comp. ID No.:
VAT ID No.:
Tax ID No.:
Bank:

Account No.:
SWIFT (BIC):
IBAN:

Contact person for contractual
matters:

Contact person for technical
matters:

(hereinafter referred to as “Contractor”)

(the Customer and the Contractor hereinafter referred to collectively as "Contracting
Parties")
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Definitions

The Customer and the Contractor agree that for the purposes of this Framework
Contract for Work the following terms have the following meaning:

Acceptance Protocol

A written confirmation of the work takeover

Time Schedule

The Gantt chart with time sequence of individual
steps, tests, and fulfilments of the work

Mid-Life Overhaul

Activities, works and/or other inevitable fulfiiments
prescribed by OEM and by this Contract

Mapping

The process of setting the DLE combustion process
performed by a Contractor or OEM representative
at the Station

Modifications (MOD)

Service bulletins which should be applicable as
technical improvement in a scope necessary
pursuant to the applicable OEM Manuals.

Must be Items

Must be Items consist of the works and/or
fulfilments compulsory in the case of Mid-Life
Overhaul prescribed by OEM. These items are
provided in Annex No. 1 hereof under the name
“Must be items”.

Handover

The process at which the Contractor is handed over
GG prepared for Mid-Life Overhaul and transport
abroad. Handover is complete once the GG is
loaded on the truck for shipment to Contractor's
Repair Shop by Customer.

Handover Protocol

A protocol signed upon Handover

OEM

Original Equipment Manufacturer of GG, Siemens

Optional Items

Optional items consist of the works and/or
fulfilments; execution of which may be required
within the Mid-Life Overhaul but their inevitability
and exact quantities will be known only after the
performance of Initial Inspection. These items are
provided in Annex No. 1 hereof under the name
“Optional ltems”.

Repair Shop

A repair shop certified by the Original Equipment
Manufacturer of GG, Siemens

Gas Generator (hereinafter
referred to as "GG”)

Gas Generator RB211 24G DLE, at the compressor
station KS01 Velké KapuSany

a) serial number 1790-828 turbo set R4

b) serial number 1790-808 turbo set R3

c) serial number 1790-809 turbo set R1

Takeover

Process at which the Customer takes over the GG
which occurs once the GG is delivered by
Contractor to the Company Station after the Mid-
Life Overhaul.

Test at the Station

Test after Mapping of GG proving the trouble-free
operation of GG
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Test in the Repair Shop Test according to the OEM Regulation CTS 1193

SR

the Slovak Republic

Station Compressor station KS01 Velké Kapusany, 079 48

Velké Kapu$any, the Slovak Repubilic,

Status Report A report executed during the Initial Inspection

recording the current status of GG with defining
inevitable scope of works and/or fulfilments during
the Mid-Life Overhaul.

Initial Inspection Inspection of the current condition of GG in the

Repair Shop of the Contractor

Contract This Framework Contract for Work

1.1.

1.2.

1.3.

1.4.

1.5.

1. Subject-Matter of the Contract

The subject-matter hereof is a commitment of the Contractor to carry out for
the Customer, based on the Partial Contracts, the Mid-Life Overhaul of GG
after 75,000 hours according to the OEM Manual and within the scope
specified herein. The Customer undertakes to pay the agreed price according
to Art. 6 hereof to the Contractor for the duly executed Mid-Life Overhaul.

The Mid-Life Overhaul includes all fulfilments and deliveries within the scope
and according to the technical specification as agreed by the Contracting
Parties forming Annex No. 1 hereof including (but not limited to):

- GG transport from the point of its Handover to the Contractor’s Repair
Shop and back according to Art. 3 hereof;

- Initial Inspection;
- Test performance in the Repair Shop of the Contractor;
- Delivery of accompanying documentation in a paper and digital form.

Contracting Parties agreed, that the Customer is entitled to change Annex
No. 1 unilaterally. In such a case, the Customer shall notify the Contractor by
sending updated version Annex No. 1. For avoidance of doubt, such a
change of the Annex No. 1 shall not be a subject of amendment to this
Framework Contract.

The scope of the Mid-Life Overhaul will be specified in respective Partial
Contract while the actual scope of the Mid-Life Overhaul will be adjust in
dependence on the actual status of GG after its disassembly in the Repair
Shop of the Contractor with the presence of the Customer.

The Contractor undertakes to ensure participation of a Contractor technician
or a technician authorized by OEM for performance of the GG Mapping
according to par. 5.3.13 hereof.

The Customer undertakes to take over the duly performed work and pay to the
Contractor the price set in compliance herewith.

2. Method for the Partial Contract Conclusion
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2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

The Customer shall be entitled to deliver to the Contractor at any time during
the validity hereof the proposal for the Partial Contract conclusion (hereinafter
referred to as “Purchase Order”) which shall contain at least:

a) Purchase Order number and its date of issue;
b) ldentification of the Contracting Parties;

c) Designation of this Contract;

d) Work specification (detailed scope of the work);

e) Total price based on the Contractor’s bid submitted according to par.
2.10.;

f) date of the work performance;
g) Time schedule;
h) place of the work performance.

The Contracting Parties agree that the Customer’s Purchase Order can be
issued in the paper or electronic form. For the purposes hereof, the Purchase
Order of the Customer scanned in the PDF format (or in other generally
available graphical format such as JPG etc.) and sent to the e-mail address of
the Contractor provided in par. 2.6 of this article hereof or via a web-based
portal established by the Contractor shall be deemed to be a Purchase Order
issued and delivered to the Contractor electronically.

The delivery of the Purchase Order by the Customer shall constitute a
proposal for conclusion of a Partial Contract hereunder and confirmation of the
Purchase Order by the Contractor shall mean the acceptance of this proposal.
Contractor will confirm the Purchase Order issued and delivered in compliance
with the terms stipulated herein.

The Contractor shall confirm the Purchase Order delivered in a paper form to
the address of its registered office (by post, by a courier or in person) by its
signature and provides the date and name of the authorised person. The
Contractor undertakes to deliver the confirmed Purchase Order to the
Customer without undue delay, however, no later than five (5) working days
from the Customer’s Purchase Order delivery date to the Contractor.

The Customer’s Purchase Order delivered to the Contractor electronically
shall be confirmed by the Contractor in the same manner as described in par.
2.4 of this article hereof and the confirmed Purchase Order shall be scanned
in the PDF format (or in other generally available graphical format such as
JPG etc.) and delivered to the Customer without undue delay, however, no
later than five (5) working days from its sending date electronically (via e-mail)
to the e-mail address of the Customer provided in par. 2.6 of this article
hereof.

For the purposes of the Purchase Order delivery and conclusion pursuant to
the provisions of this article hereof, the Contracting Parties agree upon the
following authorised persons:

Authorized person of the Customer:

Name and Position E-mail Tel.
surname
Lenka Strategic lenka.gazova@eustream.sk +421262507147
Gazova Purchaser
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2.7.

2.8.

2.9.

Jan Repa Strategic jan.repa@eustream.sk +421262507167
Purchaser

Pavol Jurik Purchaser pavol.jurik@eustream.sk +421262507184

Andrea Purchaser andrea.marcekova@eustream.sk | +421262507187

Marcekova

Authorized person of the Contractor:

In case of a change of the authorised person and/or the address for sending
Purchase Orders and/or conclusion of Partial Contracts, the Contracting Party
with which the change occurred shall be obliged to notify this change to the
other Contracting Party without undue delay in writing. In case of change of
those data, it is not necessary to conclude an amendment hereto and the
information sent to the other Contracting Party according to the previous
sentence shall be sufficient.

The Contracting Parties agree that a written matter delivered by post, a
courier, in person, or electronically (via e-mail) shall be deemed to be a
delivered written matter according to this article hereof.

A Partial Contract shall be deemed to be concluded as of the moment of
delivery of the accepted Purchase Order to the Customer.

2.10. Method for the Submission of bid
2.10.1. Prior to issuance of the Purchase Order, the Customer shall be entitled to

invite the Contractor for the submission of bid.

2.10.2. The invitation of the Customer to submit the bid, must be in writing and it

must contain all conditions and information required for the bid elaboration
and submission by the Contractor, however, mainly the scope of the required
fulfilment according this Contract, place and date of delivery, method, place
and period for the bid submission and criteria for bid evaluation along with
other information necessary for the bid submission.

2.10.3. The basic rules for the bid submission will be provided in the relevant call

(invitation) by which the Customer invites the Contractor to submit the bid.

2.10.4. The bid shall contain Total price including prices for all items i.e. Must be

Items, Optional Items, Modifications as specified in Annex no 1 hereto.

2.10.5. The Customer shall be entitled to invite to submit a bid also third parties,

which have concluded a specific framework contract to this subject matter
with Customer and allow them to submit competitive bids together with the
Contractor. The Customer shall be entitled to conclude a specific Partial
Contract with such a third party following the bid.

2.10.6. The invitation according to par. 2.10.2 of this article shall be sent by the

Customer electronically via an electronic portal concurrently to all invited
parties.
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2.10.7. The Customer shall proceed in compliance with the conditions provided in

the relevant call (invitation) for bids and shall specify the same conditions for
all invited parties.

2.10.8. The Customer shall be obliged to evaluate bids according to the PRICE —

100 % criterion which shall be applied in a manner mentioned in the relevant
call for bid.

2.10.9. The Contracting Parties agree that for the delivery purposes of calls for bids

3.1.

3.2.

4.1.

4.2.

4.3.

4.4.

5.1.

as well as for the communication purposes the contacts of the Contracting
Parties provided in par. 2.6. of this article shall be used.

3. Place of Fulfilment

The activities pursuant to Art. 1., par. 1.1. shall be performed in the Repair
Shop of the Contractor outside the territory of the Slovak Republic. The place
of the GG Handover and Takeover is the Customer Station.

A particular place of the work performance shall be specified in detail in the
relevant Purchase Order.

4. Date of the Contract Fulfilment

A particular date of the work completion shall be specified in the relevant
Partial Contract.

Unless agreed otherwise between the Contracting Parties, the Customer shall
be obliged to start the GG removal at the Station within 14 days from the
conclusion of the Partial Contract.

Unless agreed otherwise between the Contracting Parties, the Customer shall
be obliged to prepare the GG for the Handover together with all necessary
permissions and/or licenses according to par. 5.2, letter ¢) within 14 days from
the conclusion of the Partial Contract.

The Contractor shall not be responsible for the failure to observe the date of
fulfilment caused by the circumstances on the part of the Customer.

5. Conditions of the Contract Fulfiilment

During the fulfilment of the subject-matter hereof the Contractor undertakes to:

a) Fulfil the contractual obligations under the terms of this Contract and the
annexes hereto and of the relevant Partial Contract.

b) Transport GG from the Station to the Repair Shop and back (e.g. from
the same Repair Shop to the Station) apart from the GG loading and
unloading at the Station. For the avoidance of doubts: (i) the Contractor
shall assume full responsibility for the GG and the components thereto
from its Handover to its Takeover while it shall be responsible also for its
loss, damage, or destruction; (ii) the Contractor shall bear all the costs
related to any transport of the GG and components thereto from its
Handover to its Takeover.
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5.2.

c)

d)

f)

g)

h)

Ensure any customs procedures outside the territory of the Slovak
Republic related to the GG transportation in connection with the Mid-Life
Overhaul including all necessary official permissions and/or licenses
whereas all costs related to such customs procedures including all and
any related fees, charges, duties and/or taxes are borne by the
Contractor and are already included in the total Price as per Article 6,
para graph 6.1 of this contract.

Inform the Customer in regular weekly intervals on the state of the work
progress.

Invite the Customer to participate in the Initial Inspection no later than 14
days prior to the planned date of the Initial Inspection. The Customer’s
costs associated with the Customer’s presence at the Initial Inspection
are borne by the Customer.

Ensure that at the time of the Initial Inspection all disassembled parts are
available at place for Customer’s control apart from the parts, which
would cause delay of the deadline for the Mid-life overhaul termination.

Determine the date of the Initial Inspection in a manner so as not to
jeopardize the date of fulfilment of the relevant Partial Contract.

Carry out the Test in the Repair Shop of the Contractor in compliance
with OEM and the CTS 1193 regulation.

No later than 14 days prior to the scheduled date of the Test in the
Repair Shop performance according to subpar. h) of this paragraph,
invite the Customer to participate in the Test in the Contractors testing
station. The Customer’s costs associated with the Customer’s presence
at the Test in the Repair shop are borne by the Customer.

Observe all valid legal regulations covering performance of activities
regarding performance of the subject matter hereof.

Proceed with expert care.

Invite the Customer to participate in the Takeover no later than 14 days
prior to the planned Takeover.

Inform the Customer, on time and without undue delay, on all important
facts related to the subject-matter hereof and of the relevant Partial
Contract that may jeopardize fulfilment hereof and of the relevant Partial
Contract by the Contractor or cause the failure to observe the date of
fulfilment agreed in the relevant Partial Contract according to the Time
Schedule.

Provably inform the representatives of the Customer participating in tests
and/or control with the relevant safety policy and instructions at the place.

Transport GG (transported from the Slovak Republic to another EU
Member State or the third state to the Repair shop of the Contractor in
order to carry out a Mid-life Overhaul) after performance of the respective
part of the Mid-life Overhaul back to Slovak Republic from the same state
where the transport of the GG from Slovak republic was ended.

During the fulfilment of the subject-matter hereof the Customer undertakes to:

a) Perform the GG loading on the carrier means of transport and its

unloading at the Station.
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5.3.

b) Ensure an insurance of GG for transporting GG from Station to the Repair
Shop and back.

c) Ensure the customs procedures on the territory of the Slovak Republic
related to the GG outward processing (temporary export) for the purpose
of the Mid-Life Overhaul and GG importation back to the Slovak Republic,
including all necessary official permissions and/or licenses whereas all
related costs, fees, charges, duties and/or taxes are borne by the
Customer.

d) Perform the Test at the Station.

e) No later than 1 week prior to performance of the Test at the Station, notify
the Contractor of the date of the Test according to subpar. d) of this
paragraph.

f) Provably inform the representatives of the Contractor at the Station on
safety and environmental regulations of the Customer at the Station.

g) Proceed in compliance with all regulations and measures to ensure
occupational health and safety and fire protection regarding the fulfilment
hereof.

h) Ensure access for the Contractor representatives to the Station in order to
meet fulfilment of the subject-matter of the relevant Partial Contract,
however, always with the presence of the Customer employee and
provided the Contractor employees wear working clothes with the
Contractor designation. The Contractor shall, at their own expense, be
obliged to equip its representatives with the occupational protective
clothing and equipment adequate to the environment and risks they are
exposed to at fulfilment of the subject-matter of the relevant Partial
Contract with their visible marking by an Customer logo. The Contractor
shall be responsible for the equipment and marking personal protective
occupational equipment of persons acting on its behalf. The Contractor
representatives as well as all authorized persons acting on its behalf shall
be obliged to use the allocated protective equipment in a prescribed
manner.

i) Provide for availability for the Contractor at the Station to inevitable
technical documentation, drawing, service manuals etc.

J) Inform the Contractor, on time and without undue delay, on all important
facts that may jeopardize or limit fulfilment of the relevant Partial Contract
by the Customer or cause the failure to observe the dates of fulfilment.

Diagnostic Inspections, GG Tests and Fulfiiment takeover

5.3.1. All diagnostic inspections and repairs performed by the Contractor within the

5.3.2.

work shall be in compliance with the relevant procedures and OEM
specifications.

Evaluation of the diagnostic inspections of the GG parts which shall be
performed by the Contractor in order to detect the its actual technical condition
shall be carried out with the presence of the Customer. The date of evaluation
of diagnostic inspections shall be proposed by the Contractor to the Customer
at least 14 days in advance and it is subject to the mutual agreement between
the Contractor and the Customer. The evaluation shall be confirmed by a
written report which shall be confirmed by the representatives of both
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5.3.3.

5.3.4.

5.3.5.

5.3.6.

5.3.7.

5.3.8.

Contracting Parties. The report shall be executed in two counterparts one of
which shall be received by every Contracting Party. If the Customer fails to
participate in evaluation of the diagnostic inspections of the GG parts in
relation to which a mutual agreement regarding the date has been reached,
the Contractor shall carry out this evaluation even without its participation and
shall send a counterpart an original of the written report of evaluation.

If based on the performed diagnostic inspections the Contractor finds out
irreparability of some parts of GG, the Contractor shall submit to the Customer
for approval the proposal with adjusted specification of the scope of the Mid-
Life Overhaul including a proposal for price specification the attachment of
which shall be calculation of the adjusted price and a list of parts required for
the GG assembly. Such proposal shall include a list of irreparable parts.
Unless otherwise agreed by the representatives of the Contracting Parties, the
Customer shall provide a written opinion on the submitted proposal for
specification of the scope of the Mid-Life Overhaul and accept or refuse the
proposal or its part no later than ten (10) working days from its date of receipt.
The Contracting Parties agree that for the acceptance and refusal of such
proposal the contacts of the Customer provided in par. 2.6. of the Article 2.
shall be used.

Disassembled irreparable parts remain the property of the Customer and
these shall be delivered to the Customer. Such irreparable parts shall be
deemed to be junk scrap with the price of EUR 1 (for the customs purposes).
The transportation costs shall be included in the work price.

The Contractor after the Mid-Life Overhaul of GG shall carry out the Test in
the Repair Shop of the Contractor with the participation of the Customer. The
Contractor shall propose the Test date to the Customer at least 14 days in
advance. The exact date is subject to the mutual agreement between the
Contractor and the Customer. Within this Test the Contractor shall prove to
the Customer fulfilment of all obligations resulting from the agreed scope of
the work in a usual manner and in compliance with the OEM regulation
CTS 1193.

The Contractor’s undertakes that parameters measured during the Test in the
Contractor Repair Shop after the Mid-Life Overhaul shall comply with the limits
provided in Annex No. 2 hereof.

After the Test performance in the Contractor’s Repair Shop, a protocol shall
be executed which shall be valid if confirmed by both Contracting Parties. The
protocol shall be executed in two counterparts one of which shall be received
by every Contracting Party.

If during the Test in the Repair Shop it is proved that the measured
parameters fail to comply with the requirements according to par. 5.3.6 hereof,
the Contractor shall be obliged to apply remedy at its own expense within the
period agreed in writing by the representatives of the Contracting Parties in
the protocol with the description of an (i) error, (ii) remedy method and (iii) the
period of remedy application. Subsequently, a repeated Test in the Repair
Shop shall be carried out. For avoidance of doubt, if performance of the
repeated Test resulted in the failure to observe the date of fulfilment, the
Customer shall be entitled to apply a contractual penalty according to par. 8
hereof against the Contractor.
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5.3.9. The costs related to the participation of the Customer in evaluation of
diagnostic inspections according to par. 5.3.2. and in the Test in the Repair
Shop according to par. 5.3.5 shall be borne by the Customer.

5.3.10. If the Customer fails to participate in the Test in the Repair Shop within the
agreed date according to par. 5.3.5., and this Test will be carried out at his
request on the substitute additional date, the Customer shall be an obliged
party and the Contractor shall be an authorized party.

5.3.11. If the Contractor fails to observe the agreed date of the Test evaluation in the
Repair Shop according to par. 5.3.2. or the agreed date of the Test after the
repair according to par. 5.3.5 or, if remedy is necessary according to par.
5.3.8., the Contractor shall be an obliged party and the Customer shall be an
authorized party.

5.3.12. The obliged party according to par. 5.3.10 and 5.3.11 shall bear provable
further inevitable costs of the authorized party incurred due to delay for the
events described in par. 5.3.2., 5.3.5 and 5.3.8

5.3.13. After GG installation in the acoustic cover at the Station, the Contractor shall
provide Mapping by an authorized person, i.e. authorized technician of OEM
or Contractor to carry out Mapping.

5.3.14. The Contractor shall fulfil its obligation to perform the work by its duly
completion and handover to the Customer within the date and in the place
according to the relevant Partial Contract.

5.3.15. The Contracting Parties agree that work implemented by the Contractor
hereunder is subject to written takeover by the Customer, and such written
takeover shall not be unreasonably withheld. Any informal takeover whether
in the implied manner or by commissioning is excluded.

5.3.16. The takeover must be confirmed in writing by the representatives of both
Contracting Parties in the form of the Acceptance Protocol which shall
contain especially:

- business names of both Contracting Parties;

- names of representatives of both Contracting Parties participating in the
takeover;

- place and date of signing of the Acceptance Protocol;
- list of all activities performed by the Contractor within the work;

- list of any defects and unfinished work found by the Customer which,
however, do not prevent the work from functioning and the deadline for
their elimination (this condition shall apply only if the Customer takes
the work over from the Contractor despite such defects and unfinished
work);

- alist of the consumed material and spare parts
- results of the Test at the Station
- confirmation that all parts of the documentation were supplied,

- confirmation that all disassembled irreparable parts were returned to
the Customer,

- any required instructions — recommendations for the Customer.
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5.3.17. The work shall be deemed taken over only after signing the Acceptance

Protocol by both Contracting Parties. If the Contractor is delayed in
performing the Test at Station for reasons attributable to the Customer, the
days of delay will be added to the agreed date of work fulfilment. If such
reasons attributable to the Customer persist more than 30 days, Contractor is
entitled to invoice the part of the Total price related to the duly executed part
of the work while the respective part of the work shall be deemed taken over
simultaneously. For avoidance of doubt, the remaining part of the Total price
shall be invoiced after signing of the Acceptance Protocol.

5.3.18. The Customer shall not be obliged to take over the work if defects are found

6.1.
6.1.1.

6.1.2.

6.1.3.

6.1.4.

6.2.
6.2.1.

6.2.2.

6.2.3.

during the takeover procedure.

6. Price and Payment Terms

Price

The price for the Mid-Life Overhaul (hereinafter referred to as “Total Price”)
shall be determined in the relevant Partial Contract based on the Contractor’s
bid submitted according to par. 2.10.

If the Contracting Parties agree on a change in the scope of work, the Parties
agree also on adjustment of the Total price.

Prices for activities or supplies that are not included in the Annex 1 (if any)
shall be established by agreement of the Contracting Parties in the respective
Partial Contract concluded upon applicable price offer of the Contractor.

The Total Price according to this Article are agreed in EUR excluding VAT.
VAT pursuant to the applicable legal regulations shall be applied into the
invoiced prices.

Payment Terms

Payment of the Total Price according to par. 6.1 of this article shall be
performed by a bank transfer, in one whole, without advance payments, under
the invoice issued by the Contractor to the Customer after takeover of
fulfilment by the Customer according to Art. 5 hereof and after fulfilment of all
obligations of the Contractor related to the work performance hereunder. A
copy of the Acceptance Protocol according to Art. 5 hereof and a copy of the
transport documents must be attached to this invoice.

The commitments of the Contracting Parties shall be paid in the EURO
currency.

The invoice issued by the Contractor to the Customer must contain all
compulsory data according to the valid regulations and, moreover, the
following:

indication that the document is an invoice;
invoice serial number;

name and surname or name of the Contractor, address of its registered
office, place of business or of the establishment, domicile or address of the
place where the Contractor is usually present;

name of the Customer, address of its registered office, place of business,
establishment
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— company registration number, tax identification number and identification
number for tax (VAT ID ) of both Contracting Parties;

— place of the Contractor registration and number of the document based on
which the registration occurred;

— number of the Purchase Order of the Customer, number of the Contract
including their designation and date of the Purchase Order issuance and date
of the Purchase Order and Contract conclusion;

— invoice issue date;

— date when the service was provided or date of payment receipt (if the
payment was received prior to goods delivery), if this date can be specified
and if it differs from the invoice issuance date,

— ifitis a trilateral trade, a reference to this fact in the invoice must be made;
— quantity and type of the service provided;

— due date of the invoice;

— variable symbol;

— constant symbol;

— bank of the Contractor in the IBAN and BIC format (or in other form if IBAN is
not used in the country of the beneficiary bank);

— payment method: payment order;

— VAT rate or data of exemption from VAT, in case of exemption from VAT a
reference to the provision of the relevant act or the Council Directive
2006/112/EC of 28 November 2006 on the common system of value added
tax as amended or verbal information “delivery is exempted from tax” or
.reverse charge“ depending on the nature of the delivery (goods or service);

— total VAT amount in EUR which must be paid;

— VAT base for each tax rate, unit price VAT excluded and discounts and
rebates, unless they are contained in the unit price;

— deduction of paid advanced payments;
— sum for payment;

— name, signature and telephone extension of the invoice issuer's responsible
person;

— the invoice issuer stamp;

— verbal information “invoice issuance by the customer” if the customer which
is the goods recipient issues the invoice according to the valid legal
regulations

— verbal information “reverse charge” if the person obliged to pay VAT is the
Customer

— Tax representative identification data - name, surname, business name,
address of his registered office or residence, his tax identification number
(VAT number) if the Contractor is represented by a tax representative.

6.2.4. The maturity period of invoices is thirty (30) days following the date of their
delivery to the other Contracting Party. Pecuniary obligation is considered
performed on the date the outstanding amount is debited from the debtor's
account to the creditor's account. If the last day of the maturity period falls on
a public holiday, non-working day or holiday, the following first work day shall
be accepted as the date of the pecuniary obligation fulfilment by the
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6.2.5.

6.2.6.

6.2.7.

6.3.
6.3.1.

6.3.2.

6.3.3.

contracting partner under the identical price and payment conditions. If the
debtor is the Customer, the public holiday, non-working day or a holiday
means the public holiday, non-working day or a holiday in the Slovak
Republic. If the debtor is the Contractor, the public holiday, non-working day or
a holiday means the one according to the country of the Contractor registered
office.

If the invoice does not contain the data agreed herein, the Customer shall be
entitled to return the invoice to the Contractor without payment. In such a
case, the invoice maturity in case of its return stops running and the
Contractor shall not be entitled to apply any sanctions for delay of the
obligation fulfilment against the Customer but it is obliged to issue a new
invoice hereunder stating a new maturity date starting from the submission
date of the corrected invoice.

Bank fees on the territory of the Slovak Republic shall be borne by the
Customer and bank fees abroad shall be borne by the Contractor. In case of
breach of the payment terms and conditions, all bank fees shall be borne by
the Contracting Party that caused the breach.

The Contracting Parties agree it is impossible to assign any rights or
receivables hereunder without prior written agreement with the other
Contracting Party.

Tax Matters

At settlement of their tax liabilities, the Contracting Parties proceed in
compliance with the valid legal regulations of the country in which they are
residents and according to the valid international legal standards with
exclusion of a possibility to assume the tax liability on behalf of the business
partner.

The Contractor shall submit an authentic official confirmation of tax (financial)
office of the tax domicile (residence) to the Customer for signing hereof, at the
latest on the date the first payment is made.

The Contractor shall submit an affidavit together with signature of the Contract
containing the following:

— whether the Contractor has or it does not have a permanent commercial
establishment in the Slovak Republic pursuant to the legal regulations
applicable in the Slovak Republic, or pursuant to the respective treaty of
avoiding double taxation (hereinafter referred to as “international treaty”),

— whether the activities being the subject-matter of the Contract are carried
out through such permanent commercial establishment or, in case
software or licence delivery is the subject-matter of the Contract, the
Contractor shall specify in an affidavit the real owner of the
software/licences,

— whether by virtue of the Contract the Contractor can acquire a permanent
commercial establishment in the Slovak Republic or a tax obligation for the
employees or persons working for the Contractor in the Slovak Republic
can arise, pursuant to the legal regulations applicable in the Slovak
Republic and the international treaty.

The above affidavit shall be submitted by the Contractor to the Customer at
the conclusion of the Contract at the latest. Should the Contractor acquire a
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6.3.4.

6.3.5.

6.3.6.

6.3.7.

6.3.8.

6.3.9.

commercial establishment in the Slovak Republic after the conclusion of the
Contract, the Contractor is obliged to notify the Customer of this fact in writing
without delay.

If the Contractor implements the subject-matter hereof via its organisational
unit located on the territory of the Slovak Republic, it shall submit to the
Customer an authentic official copy of the Extract from the Commercial
Register of this organisational unit not older than three (3) months.

If the Contractor is not a resident of the member state of the European Union
(EU) or not being a resident of the member state of the European Economic
Area and it has an organisational unit or a permanent establishment on the
territory of the Slovak Republic, it shall submit to the Customer an authentic
official copy of the registration certificate as an income tax payer on the
territory of the Slovak Republic as well as a valid decision of the relevant tax
administrator on the fact it pays tax advances pursuant to the Income Tax Act
applicable in the Slovak Republic. Based on the above-mentioned documents,
the Customer shall not deduct the amount for tax security or it shall proceed
according to the way as it is provided in the decision of the relevant tax
administrator.

If the Contractor is a resident of the EU member state or is a resident of a
member state of the European Economic Area and it has an organisational
unit or a permanent establishment on the territory of the Slovak Republic, it
shall submit a Declaration to the Customer that it is subject to taxation on the
territory of such EU member state or such member state of the European
Economic Area from the income from the source on the territory as well as
outside the territory of such EU member state or the member state of the
European Economic Area while the Contractor shall not be deemed to be a
tax payer with unlimited tax liability on the territory of the Slovak Republic.

If the Contractor that is not a resident of the EU member state or not being a
resident of a member state of the European Economic Area has an
organisational unit or a permanent establishment on the territory of the Slovak
Republic and fails to submit a decision of the relevant tax administrator on
payment of income tax advances according to par. 6.3.2 of this article, the
Customer shall deduct from payments the amount for tax security for the
fulfilments according to Art. 1 incompliance with the Income Tax Act
applicable in the Slovak Republic or in compliance with the international treaty
which shall be preferred to this Act on the payment date. If the Contractor
submitted to the Customer the decision of the tax administrator about the pay
of the tax prepayments and the relevant tax administrator decided in the
matter of deductions of advances for tax security otherwise, the Customer
shall proceed according to such decision.

In case the contractor is neither a resident of a member state of the European
Union or not being a resident of a member state of the European Economic
Area, the Customer is entitled to deduct from payments a respective amount
to provide for the tax in accordance with the act on the income tax applicable
and effective in the Slovak Republic, or in accordance with an international
treat, which takes precedence over this Act.

Should the tax administrator return, for any reason whatsoever, to the
Contractor the withheld and paid tax prepayment for securing or the
withholding of the tax through the tax payer, i.e. through the Customer, this
sum shall be transferred to the Contractor’'s account in the amount and
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6.3.11.

6.3.12.

6.3.13.

6.3.14.

6.3.15.
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currency determined in the decision of the respective tax administrator,
however, in the maximum amount of the tax deducted in the foreign currency.

If the Contractor is a registered VAT payer on the territory of the Slovak
Republic, it shall submit to the Customer an authentic official copy of the VAT
payer registration certificate with the current issuance date. If the Contractor
is a registered VAT payer in another EU member state and it shall perform
the subject-matter hereof as a VAT payer registered for VAT in another EU
member state (the relevant EU member state assigned a VAT ID No. to the
Contractor), it shall be similarly obliged to submit to the Customer an
authentic official copy of VAT payer registration certificate in the country
where it was registered as a VAT payer (which assigned a VAT ID No. to the
Contractor under which it performs the subject-matter hereof).

The Contractor undertakes to submit all required documents for the duly
settlement of its tax liabilities upon request of the Customer.

If after signing hereof, a permanent establishment arises to the Contractor in
the territory of the Slovak Republic while it fails to inform the Customer on
this fact hereunder, the Contractor declares and, moreover, undertakes to
compensate tax security, withhold tax, penalties and interest to the Customer
which may be incurred by the Customer due to failure to deduct the tax
security advance where such deduction resulted from breach of the
notification or other obligation of the Contractor against the Customer, the
Customer may request the above-mentioned compensation on the delivery
date of a payment assessment issued by the relevant tax office addressed to
the Customer at earliest.

The Contractor shall accept any legislative changes in the tax laws of the
Slovak Republic (e.g. tax rate, changes of the tax collection method etc.)
which shall influence the Contract and agrees with their application during the
validity period hereof. The Contractor shall consult with the Customer any
change in relation to its tax liabilities against the Slovak Republic without
delay, and to submit to the Customer, upon request, all underlying
documents necessary for the due settlement of its tax liabilities.

If the Contractor provides to the Customer false declarations or should the
Contractor otherwise mislead the Customer, the Contractor undertakes to
reimburse the Customer for tax witholding, tax security, VAT, penalties and
interest incurred by the Customer because of the aforementioned
proceedings of the Contractor. The Customer may request the
aforementioned compensation at the earliest on the day of delivery of the
payment notice or decision issued by the relevant tax administrator to the
Customer.

Goods moved to another state for the purpose of repair, reprocessing,
processing or other similar activities shall be returned to the territory of the
Slovak Republic upon the termination of such activities. For the purpose of
VAT, these activities are considered to be services, including, where
appropriate, embedded spare parts, when used in the delivery of services
according this Contract. Contractor claims to be the final recipient of the
income paid to him by the Eustream under this Contract.

In the event that the Contractor is a value added tax payer in the Slovak
Republic, and in the event of a foreign entity, which has a permanent
commercial establishment registered for the value added tax and invoice for
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the subject-matter of the Contract is issued under the VAT ID assigned to the
permanent commercial establishment in the Slovak Republic, the Contractor
hereby declares that:

I. as of the date of conclusion of the contract no reasons exist, based on
which the Customer should or could be a guarantor of tax obligation of
the Contractor originating from the VAT, which the Contractor charged
the Customer or will charge to the Customer on the price pursuant to the
Contract, in accordance with Section 69 (14) in connection with Section
69b of the Act No. 222/2004 Coll. on the value added tax, as amended
(hereinafter referred to as “VAT Act”).

ii. in the event that the VAT Act provides so, the Contractor will make due
tax return on VAT and in the event an obligation to pay the VAT arises,
the Contractor shall pay the tax on the agreed maturity date to the
respective tax administrator;

ii. in the event that the VAT Act imposes on the Contractor an obligation to
pay the VAT, the Contractor does not have any intent not to pay the VAT
related to the subject-matter of the Contract, or any intent to reduce this
VAT, or potentially to elicit a tax exemption and it does not have any
intent to get itself into a position in which the Contractor would not be
able to pay this VAT.

6.3.17. The Customer is entitled, in the event that the Contractor does not confirm in

writing to the Customer at the moment the tax obligation originates, that no
obligation originates to the Customer to guarantee for the VAT pursuant to
Section 69 (14) of the VAT Act, pursuant to the above provision, to delay the
settlement of the sum amounting to the VAT from each respective invoice
issued by the Contractor, whereby the Contractor explicitly agrees with this
fact.

6.3.18. The Customer and the Contractor hereby confirm that references to laws

7.1.

7.2.

7.3.

made in this Section 6.3 means references to the respective Slovak laws and
not Austrian laws.

7. Warranty Period, Liability for Defects

The Contractor hereby warrants that during the warranty period all the work
performed under this Contract is and will be without any defects. The
Contractor hereby warrants that during the warranty period GG will prove the
parameters corresponding to the guaranteed values of parameters of the turbo
set according to Annex No. 2 hereof. The warranty period shall be 18 months
or 8,000 worked hours of GG on which the work was performed starting as of
a date of signing of Acceptance Protocol (e.g. takeover of the work) or within
30 days from Takeover, whichever occurs first.

The Contractor hereby warrants that during the warranty period all spare parts
replaced and installed within the performed Mid-Life Overhaul are and will be
without any defects. The warranty period shall be 18-months starting as of a
date of signing of Acceptance Protocol (e.g. takeover of the work) or within 30
days from Takeover, whichever occurs first.

If during the warranty period GG and/or the parts thereof do not prove the
properties specified in the OEM technical documentation and/or do not fulfil
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7.4.

7.5.

7.6.

the purpose defined in the technical documentation and/or the values of GG
parameters do not correspond to the guaranteed values provided in Annex No.
2 hereof, the Customer shall be entitled to apply at the Customer’s own choice
any of the following claims due to work defects:

a) request defect elimination by repeated performance of the work;
b) request defect elimination by repair if the defects are reparable;
c) request the appropriate discount from the Total price;

d) withdraw from the Contract;

The Customer shall be entitled to withdraw from the Contract due to defects in
performance only provided the Contractor fails to eliminate the defects within
the agreed period by repeated performance of the work or by repair of GG
and/or parts thereof.

The Contractor shall commence rectification of all defects of work occurring
within the warranty period no later than ten (10) working days from the date of
their reporting by the Customer, unless the Contracting Parties agree
otherwise.

Contracting Parties agree that defects of executed works and/or delivered
supplies that will occur during the warranty period, shall be remedied free of
charge by the Contractor. Any claim for defective work or parts shall be made
in writing and delivered to Contractor by an email or by the post (or possible by
a courier service) without undue delay, however, no later than thirty (30) days
following discovery of the defect. The Contractor is obliged to confirm the
receipt of the warranty claim to the Customer without undue delay. All direct
and documented costs including (but not limited to) the costs incurred due to
or in relation to identification of defects, elimination of the damaged part,
installation of the spare part and all related fulfilments and/or works similarly
as the GG test which are inevitable for the elimination of defects shall be
borne by the Contractor. Unless Contracting Parties agree otherwise all
defective parts shall be replaced by the OEM reprocessed parts or fully new
parts. All replaced parts or performed repairs and/or works shall be subject to
the same conditions and the same warranty period of 18-months commencing
on the day of the acceptance of the replaced part or executed works.
However, the foregoing shall not serve to extend the Contractor's warranty
obligations beyond thirty (30) months from the signature date of the
Acceptance Protocol.

If the Contractor fails to commence remedial measures within the period
according to par. 7.4 of this Article, the Customer shall be entitled to ensure
repair of the defect in question by own resources or it may have the defect in
guestion repaired by an OEM approved third party. Such procedure of the
Customer shall have no influence on the remaining obligations of the
Contractor resulting from its liability for defects within the warranty period if
defects are eliminated by the staff with relevant qualifications. Contractor
assumes no liability or warranty obligations whatsoever for any work
performed by such third-party personnel. The Contractor undertakes to pay
reasonable and verifiable costs to the Customer incurred according to this
paragraph if it is reasonably determined the defect is due to reasons on the
part of the Contractor.

20/ 25



Reg. No.: 103/19/EUS

7.7.

7.8.

7.9.

7.10.

7.11.

8.1.

8.2.

8.3.

8.4.

In case of the justified assumption that the defect can occur also on other
similar parts or such defect can damage other parts of GG, the Customer shall
be entitled to request inspection of GG and of the components at the expense
of the Contractor. In such a case, the Contractor shall be obliged to carry out
the inspection.

If any repairs of the work lead to GG shut down, the warranty period shall be
extended accordingly. The warranty period shall be extended by the shut
down period maximum by three (3) months for individual parts where the
failure occurred.

All parts replaced during repairs according to par. 7.6 of this Article shall be
made available to the Contractor upon request within ten (10) working days.
Moreover, the Contractor shall receive the report of defects detected.

Furthermore, the warranty under this article hereof covers delivery and
services provided by the Contractor subcontractors.

The Contractor shall not be liable for the defects of the performed service
works or supplied spare parts if the Customer used the equipment in conflict
with the instructions and recommendation of OEM or the Contractor and with
the documentation for the equipment or if spare parts were provably operated,
maintained, or stored in conflict with the OEM recommendations. The
Contractor shall not be liable for defects even in case if these arose due to
performance of service works or installation of spare parts by other person
than by the Contractor except for the cases provided in par. 7.6 of this Article.

8. Compensation for Damage and Contractual Penalties

The Contractor shall assume full responsibility for the taken over GG from its
Handover (loading on the truck for shipment) based on protocol from the
Customer up to its Takeover (re-delivery of the GG to the Company Station)
based on protocol back to the Customer at the Station.

If during the time of the Contractor’s liability for the taken over GG and/or the
parts thereof permanent irreparable damage to GG and/or the part thereof that
prevents its duly use (including its theft, loss, or destruction) occurs, due to any
reason except for the case when their theft, loss, or destruction was provably
caused due to acting of the Customer, the Contractor shall be obliged to provide
the Customer with the substitute fulfilment. The provision of this paragraph does
not cover the parts the irreparability of which was found as a consequence of
the wear and tear due to operation by the Customer.

The substitute fulfilment related to Article 8.2. means either (i) pecuniary
fulfilment for the benefit of the Customer in full amount of the damage occurred
in this manner, or (ii) procurement of the substitute GG and/or the parts thereof
at the expense of the Contractor in dependence on the Customer requirement.

In case of procurement of the substitute GG and/or the parts thereof or
components, the procured GG and/or the parts thereof or components must
represent the equal substitution for the destroyed, stolen, or lost parts, i.e.
these must be technically corresponding parts according to the OEM
specification which must have operating properties corresponding at least to the
assumed properties of the original GG and/or the parts thereof after repair and
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8.5.

8.6.

8.7.

8.8.

8.9.

thus they must fully comply with all OEM specifications covering the respective
parts in a way so as to maintain full functionality of GG and/or the parts thereof
within the scope prescribed by OEM. The scope and technical specification of
GG and/or the parts thereof procured in this manner must be approved in
advance what, however, does not relieve the Contractor from the liability for
compliance with the OEM specifications and observance of guarantee
obligations.

Each Contracting Party shall be liable for the direct, real damage caused to the
other Contracting Party in regard to fulfilment hereof. The Contracting Parties
agree with regard to all circumstances related to the conclusion hereof that the
maximum amount of damage which the Contracting Parties may mutually make
to each other in relation to performance of the partial contract equals to the
price for the work established in the respective partial contract. For the
purposes of assessment of the Contractor responsibility and subsequent
making a claim of the Customer concerning the damage compensation, the
Contracting Parties accepted and agree upon the following: The Contracting
Party shall compensate only direct real damages (i.e. consequential, indirect,
punitive or exemplary damages such as lost profit, loss of production and other
similar, subsequent or incidental damages of any kind shall not be
compensated). Notwithstanding anything else specified in the contract the
contracting parties agreed that if a defect in a warranted part result in defects in
other parts of the GG, such damage shall be fully reimbursed by the Contractor.

The damage shall be paid to the injured Contracting Party provided duly proving
its origination, amount, breach of the contractual obligation and causal
relationship between this breach and the damage origination.

Restriction of the damage compensation according to par. 8.5 and 8.14 of this
Article shall not be applied in case of injury, damage to property of third parties,
damage resulting from breach of the intellectual property rights, in case of
intentional conduct and gross negligence of the Contractor and in case of
substitute fulfilment according to par. 8.1- 8.4.

None of the Contracting Parties shall be liable against the other Contracting
Party for the failure to meet its contractual obligations or be in delay with
fulfilment of its contractual obligations, unless such failure arise, fully or partially,
from the unexpected, unpreventable and extraordinary circumstances which are
outside the control of the parties and occurred independently from the will of the
obliged party and which prevent it from meeting its contractual obligations,
unless it can be reasonably assumed the obliged party overcame or averted
these circumstances (obstacles), especially natural disasters, earthquakes,
floods, strike of lightning, fire, strike, war, mobilization etc. The circumstances
excluding liability are restricted to the period in which the obstacles with which
these effects are associated persist.

The provision of the previous paragraph shall be applied provided that the other
Contracting Party was informed in writing on these circumstances and on the
assumed period of their duration by the affected Contracting Party as soon as it
learn about their occurrence.
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8.10. If the circumstances excluding liability last longer than one hundred and twenty
(120) calendar days, any Contracting Party shall be entitled to withdraw from
this Contract.

8.11.If the Contractor is in delay with date of work performance agreed in the
relevant Purchase Order the Customer shall be entitled to require from the
Contractor payment of the contractual penalty amounting to 0.5 % from the
Total Price for every whole week of delay maximum up to 5 % of the Total
Price.

8.12.In case of delay with performance of the pecuniary obligation, the creditor shall
be entitled to invoice the late payment interest of 0.02 % from the outstanding
amount for each day of delay to the debtor, however, maximum to the amount
of 2 % from the outstanding amount. The delay is counted from the maturity
period of the invoice agreed in Art. 6, par. 6.2.4. hereof.

8.13. The contractual penalties do not relieve the Contracting Party from liability for
the damage incurred by the other Contracting Party due to failure to fulfil the
contractual obligations covered by the contractual penalty.

8.14.In no event, whether as a result of breach of the Contract, warranty, tort,
(except gross negligence) or otherwise, shall either Contracting Party be liable
to the other for any special, consequential, incidental, indirect, punitive or
exemplary damages whatsoever, including but not limited to a loss of use, loss
of sales, loss of revenue, loss of profits, loss of product, loss of contracts,
economic loss or claims from customer’s customers, where foreseeable or
unforeseeable, arising out of or in connection with this Contract or its
implementation thereof. Notwithstanding anything else specified in the contract
the contracting parties agreed that if a defect in a warranted part result in
defects in other parts of the GG, such damage shall be fully reimbursed by the
Contractor.

9. Insurance

9.1. The Contractor shall be obliged to prove it has concluded insurance to cover
the liability for damage in minimum amount of EUR 5,000,000.00 and maintain
its validity up to signing the Acceptance Protocol by the Contracting Parties.
The Contractor shall provide to the Customer a copy of an insurance
certificate within ten (10) working days from signing hereof, unless the
Contractor did it earlier.

9.2. In case of provable failure to observe this obligation, the Customer shall be
entitled to apply a contractual penalty amounting to EUR 10,000 against the
Contractor.

10. Special Provisions

10.1. The Contracting Parties agree that neither Contracting Party shall be entitled
to assign or transfer its rights or claims hereunder without prior written consent
of the other Contracting Party. Otherwise, such transfer of rights or
assignment of the receivable shall be null and void.
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10.2.

10.3.

11.1.

11.2.
11.3.
11.4.

11.5.

12.1.

12.2.

The partial contracts concluded between the Contracting Parties during the
validity of this (Framework) Contract shall survive any termination of this
(Framework) Contract and remain unchanged and valid during such period as
agreed in the partial contract or until all obligations arising from the partial
contract have been fulfilled. The rights and obligations of the Contracting
Parties under partial contract concluded during the validity of this (Framework)
Contract shall be governed by the provisions of this (Framework) Contract also
after its expiry.

The Contracting Parties confirm the issuance of Purchase Orders shall be left
at the sole discretion of the Customer according to its current requirements
and needs. At all times, the Contractor shall be obliged to perform the work
only on the basis of a partial contract concluded between the Contracting
Parties.

11. Other Provisions

This Contract comes into force and effect on the date of its signing by both
Contracting Parties.

This Contract is concluded for a fixed period till 31.12.2026.
The communication language of the Contract is English.

The Contract is executed in 4 original counterparts in English language. Each
Contracting Party will keep 2 counterparts.

This Contract can only be amended in the form of written amendments, which
will only be valid if duly confirmed and signed by both Contracting Parties.

12. Governing Law

This Contract and respective Partial Contract as well as the rights and
obligations arising therefrom, including the assessment of validity and the
implications of its invalidity, if applicable, shall be governed by and construed
in accordance with Austrian law except for (conflict of law) provisions referring
to laws other than the laws of the Republic of Austria and the UN Sales
Convention.

The Contracting Parties agree to settle all disputes arising out of or in
connection with this Contract and respective Partial Contract by means of
mutual agreement between the Contracting Parties. Where no agreement is
reached, such dispute shall be finally settled under the Rules of Arbitration of
the International Chamber of Commerce by three arbitrators appointed in
accordance with the said Rules. The Emergency Arbitrator Provisions shall not
apply. The venue of the arbitration proceeding shall be Vienna. The language
of the arbitration proceeding shall be English. This arbitration clause shall be
subject to Austrian law.
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13. Termination

13.1. The Contracting Parties agree that if one Contracting Party breaches any
obligation agreed herein and fails to remedy this breach even in the additional
appropriate period provided by the other Contracting Party in a written request,
the other Contracting Party shall be entitled to withdraw from the Contract. The
effects of the withdrawal from the Contract occur at the moment of delivery of
the withdrawal notice to the other Contracting Party.

13.2. Either Party shall have the right to terminate the Contract immediately on
becoming aware that the other Party has (i) become practically insolvent, or
(being a limited company) go into liquidation, or such equivalent process in the
Customer’s legal jurisdiction, whether voluntary or compulsorily (except for the
purpose of reconstruction), (i) become unable to pay its debts within the
meaning of Section 123 of the Insolvency Act 1986 (or any statutory
modification or re-enactment thereof), (iii) become insolvent or if an
administrator or administrative receiver of the whole or part of its assets is
appointed, (iv) ceased or threatened to cease to carry on its business, or (V)
made any agreement with creditors compounding debts.

14. Confidentiality and Ownership of Intellectual Property
Rights

14.1. All information disclosed by either Party to the other in connection with the
performance of the Contract, except such information as may be generally
available to the public, shall be disclosed in confidence and each Party is
obliged to keep any such information as it may acquire confidential and, save
as required by applicable laws, court order or regulations (including but not
limited to any directions by any authorised Stock Exchange), not disclose it to
any third Party or otherwise improperly use it while the Contract is in effect or
after its termination or expiry except insofar as such information has entered
the public domain otherwise than in breach of this Article.

14.2. Contractor on behalf of itself and as agent for its shareholders shall retain
ownership of all intellectual property rights of whatever nature and, if
registrable, whether registered or not, in all documents or other material and
data or other information and devices or processes provided or created by
Contractor in the performance of the work.

Annexes:

Annex No. 1 — Technical Specification and Price offer
Annex No. 2 — Test Acceptance Limits

Customer: Contractor:

In Bratislava, on.....................
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