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390-00-casting line HPI – pipe routing
Works before piping:

• Foundation check
• Preparing of support walls
• Preparing of C-rails for pipe clamps
• Checking pipe standards / regulations – DIN EN ISO 1127 / D4/T3
• Checking standards for pressure regulations – DIN 2413 – I
• Checking fitting standards / regulations - DIN EN ISO 8434-1

General instructions for piping:
• All pipes has to be mounted according to the pipe instructions
• All pipes has to be mounted according to the fitting instructions

• Sawing
• Chamfering
• Cleaning

• Fittings has to be mounted according to their installation instructions
• Pipes must be supported via pipe clamps several times (using C-rails

in foundation channel)
• Pipes must be flushed / cleaned before connecting with some

equipment (cylinder / maintenance unit / valve / …)
• Pipelines must be tested for leakage test and document it
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390-03-20- Compressed air piping-casting system

1x Supply line casting system – 15L - 1.4301 – est. Length: ~15m

1x Supply line casting system – 10L - 1.4301 – est. Length: ~12m 2
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390-03-27- Compressed air piping-degasser

1x Supply line degasser – 8L - 1.4301 – est. Length: ~8m
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390-03-28- Compressed air piping CFF

2x – CFF preheating - 12L - 1.4301 – est. Length: 2x ~15m

2x – CFF priming mechanism - 12L - 1.4301 – est. Length: 2x ~15m

4x – CFF draining mechanism - 8L - 1.4301 – est. Length: 4x ~15m 4
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390-03-28- Compressed air piping CFF

8x – CFF H-launder shutters - 6L - 1.4301 – est. Length: 4x ~6m / 4x ~8m
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390-03-07- Compressed air piping-casting machine

1x Supply line casting machine + mould lubrication – 10L - 1.4301 – est. Length: ~15m
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390-03-08- Compressed air piping-flying saw

1x Supply line flying saw + saw blade lubrication + cross conveyor – 10L - 1.4301 – est. Length: ~16m
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390-03-14- Compressed air piping-cooling water

1x Supply line cooling water – 10L - 1.4301 – est. Length: ~8m
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390-03- Compressed air piping-chip exhaust

1x Supply line chip exhaust– 10L - 1.4301 – est. Length: ~20m
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390-03- Compressed air piping-chip exhaust

1x Supply line chip exhaust– 10L - 1.4301 – est. Length: ~12m
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390-03- Compressed air piping-chip exhaust

1x Supply line chip exhaust– 10L - 1.4301 – est. Length: ~20m
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390-08- saw blade lub. piping-flying saw

1x saw blade lubrication – 6L - 1.4301 – est. Length: ~16m
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390-03-27- process gas piping-degasser

1x process gas degasser – 12L - 1.4571 – est. Length: ~8m
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390-28- Natural gas piping CFF

2x – CFF preheating - 20L - 1.4301 – est. Length: 2x ~15m
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390-22- Natural gas piping – tundish preheat

1x – supply tundish preheat- 20L - 1.4301 – est. Length: ~6m
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390-27- exhaust gas piping – degasser

1x –exhaust gas line- DN100 - 1.4571 – est. Length: ~15m – welded / flanged pipe
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