Obbchodné meno

SOITRON, s. r. o.

Priloha €. 14 Struktirovany rozpocet

uchadzaca:
I€o: 35955678
Faza Nazov komponentu Pocet CenazaMiv | Cena spolu bez | VySka DPH v Cena spolu s Uviest vyrobcu a model
EUR bez DPH DPH v EUR EUR DPH v EUR
Cisco Catalyst 9500, 32 portov 100G ( 1/10/40/100Gbps),
DNA Adv. 3Y, redundantny napéjaci zdroj, SSD 240GB,
Kostrovy prepinac s optickymi modulmi 2| 77458,30€ 154 916,60 € 30983,32 € 185 899,92 € |doplnené 10G, 40G a 100G komunikaéné rozhrania.
Cisco Nexus 9300 Series DC Switch, 48portov 1/10/25G, 6
portov 40/100G, redundantné napdjanie, do QSFP a SFP
portov doplnené prepojovacie 100G a 10/25G
DC prepina¢ s optickymi modulmi 2| 33430,80€ 66 861,60 € 13372,32 € 80 233,92 € |komunikaéné rozhrania.
Cisco Nexus 9300 Series DC rozsirujuici Switch, obsahuje 48
portov 100M/1/2.5/5/10/GBaseT, 6 uplink portov
40/100G, redundantné napajanie, doplnené prepojovacie
DC rozsirujuce prepinace s optickymi modulmi 2| 25629,40€ 51 258,80 € 10 251,76 € 61 510,56 € |kable pre 100G komunikacné rozhrania.
Cisco Firepower 2130 NGFW Appliance, obsahuje Threat
Defense Threat Protection na 3 roky, redundantny zdroj,
nevyhnutné 10G rozhrania pre integraciu FW do IT
Firewall 1| 47491,70€ 47 491,70 € 949834 € 56 990,04 € |infrastruktury.
|.Faza - Datove_Centrum Cisco Catalyst 9800-40 Wireless Controller,
Redundantné napajacie zdroje a osadené 2 ks optickych
Bezdrdtovy kontrolér s optickymi modulmi 2| 47164,30€ 94 328,60 € 18 865,72 € 113 194,32 € |multimode 10G transceiverov v kazdom.
Call Server Alcatel-Lucent OmniPCX Enterprise R100.x,
Omnivista 8770 R5.x, HW Appliance- Server Cisco UCS M5
SW hlasova Ustredna 2| 46309,80 € 92 619,60 € 18 523,92 € 111 143,52 € |s VMware vSphere 7 Std v poZadovanej konfiguracii.
Oracle Communications AcmePacket 3900 model family,
Oracle AP3950, obsahuje 30 SIP kanalov pre pripojenie k
Hlasovd Brana 1| 19741,50€ 19 741,50 € 3948,30 € 23 689,80 € Joperatorovi, 19"/1U.
Cisco Catalyst 9300 24-port, plus data stacking a power
stacking, modularny uplink osadeny 2x40G rozhraniami,
DMZ prepinace 2 9478,70 € 18 957,40 € 3791,48 € 22 748,88 € |DNA Adv 3Y, redundantné napdjacie zdroje.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy je 67 MD certifikovaného Spacialistu
a 8 MD technika (uvedeny odborny odhad bol uréeny
na zaklade znaleckého posudku). - naceriuje sa cena
spolu 1| 47870,00€ 47 870,00 € 9574,00 € 57 444,00 €
|.Faza - Datove_Centrum 594 045,80 € 118 809,16 € 712 854,96 €
Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany pocet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a
Distribucny prepinac s optickymi modulmi 2| 49392,40€ 98 784,80 € 19 756,96 € 118 541,76 € |Core SW.

Il Eaza - Nictrihnria A




Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 2 MD certifikovaného $pacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). - nacefiuje sa cena

spolu 1840,00 € 1840,00 € 368,00 € 2208,00 €
I1.Faza - Distribucia A 100 624,80 € 20124,96 € 120 749,76 €
Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany pocet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a
IIl.Faza - Distribucia B Distribucny prepl’naé s optickymi mlodu’lmi _ 47 902,10 € 95 804,20 € 19 160,84 € 114 965,04 € |Core SW.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 2 MD certifikovaného Spacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). - nacefiuje sa cena
spolu 1 840,00 € 1840,00 € 368,00 € 2208,00 €
Ill.Faza - Distribucia B 97 644,20 € 19 528,84 € 117 173,04 €
Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany pocet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a
|V.Faza - Distribucia C Distribucny prepinaé s optickymi mlodullmi _ 49 392,40 € 98 784,80 € 19 756,96 € 118 541,76 € |Core SW.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 2 MD certifikovaného Spacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zéklade znaleckého posudku). - naceriuje sa cena
spolu 1 840,00 € 1840,00 € 368,00 € 2208,00 €
IV.Faza - Distribucia C 100 624,80 € 20124,96 € 120749,76 €
Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany poéet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a
V.Faza - Distribucia D Distribucny prepinac s optickymi modulmi 47 902,10 € 95 804,20 € 19 160,84 € 114 965,04 € |Core SW.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 2 MD certifikovaného Spacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 1 840,00 € 1 840,00 € 368,00 € 2 208,00 €
V.Faza - Distribucia D 97 644,20 € 19528,84 € 117 173,04 €
Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany pocet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a
VI.Faza - Distribucia E Distribucny prepinac s optickymi modulmi 52 373,00 € 104 746,00 € 20949,20 € 125 695,20 € |Core SW.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 2 MD certifikovaného Spacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 1 840,00 € 1 840,00 € 368,00 € 2 208,00 €
VI.Faza - Distribucia E 106 586,00 € 21317,20€ 127903,20 €




Cisco Catalyst 9500, 24x1/10/25G, 4x40/100G, DNA Adv.
3Y, Redundantné napajacie zdroje, SSD Disk 240GB,
osadeny pozadovany pocet 10G a 40G SFP (optickych
modulov pre SM kébel) pre pripojenie na Access SW a

VIl.Faza - Distribucia T Distribucny prepinac s optickymi modulmi 37 469,90 € 74 939,80 € 14 987,96 € 89 927,76 € |Core SW.
Implementacia etapy - odhadovand préacnost na
vykonanie etapy st 2 MD certifikovaného Spacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 1 840,00 € 1 840,00 € 368,00 € 2 208,00 €
VII.Faza - Distribucia T 76 779,80 € 15 355,96 € 92 135,76 €
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 12 106,60 € 72 639,60 € 14 527,92 € 87 167,52 € |Jtransc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
VIIl.Faza - Access A PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 17 471,90 € 69 887,60 € 13977,52 € 83 865,12 € [transc.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
a 3 MD technika (uvedeny odborny odhad bol uréeny
na zéklade znaleckého posudku). 3 570,00 € 3570,00 € 714,00 € 4 284,00 €
VIIl.Faza - Access A 146 097,20 € 29 219,44 € 175 316,64 €
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 12 106,60 € 60 533,00 € 12 106,60 € 72 639,60 € Jtransc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
IX.Faza - Access B PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 17 471,90 € 69 887,60 € 13977,52 € 83 865,12 € Jtransc.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
a 3 MD technika (uvedeny odborny odhad bol uréeny
na zaklade znaleckého posudku). 3 570,00 € 3 570,00 € 714,00 € 4284,00 €
IX.Faza - Access B 133 990,60 € 26798,12 € 160 788,72 €
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 12 106,60 € 72 639,60 € 14 527,92 € 87 167,52 € [transc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
X.Faza - Access C PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 17 471,90 € 69 887,60 € 13977,52 € 83 865,12 € [transc.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
a 3 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 3 570,00 € 3570,00 € 714,00 € 4284,00 €




X.Faza - Access C 146097,20€ | 2921944€¢ ] 175 316,64 < [
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 5| 12106,60 € 60 533,00 € 12 106,60 € 72 639,60 € Jtransc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
XI.Faza - Access D PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 4| 1747190¢€ 69 887,60 € 13977,52 € 83 865,12 € Jtransc.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
a 3 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 1 3570,00 € 3570,00 € 714,00 € 4284,00 €
XI.Faza - Access D 133 990,60 € 26798,12 € 160 788,72 €
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 8| 12106,60 € 96 852,80 € 19 370,56 € 116 223,36 € [transc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
Xll.Faza - Access E PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 4 17 471,90 € 69 887,60 € 13977,52 € 83 865,12 € |transc.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
a 3 MD technika (uvedeny odborny odhad bol uréeny
na zaklade znaleckého posudku). 1| 3570,00€ 3570,00€ 714,00 € 4284,00 €
Xll.Faza - Access E 170 310,40 € 34 062,08 € 204 372,48 €
Catalyst 9300L, 24 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
PoE budget 720W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 24 portovy s optickymi modulmi 1| 12 106,60 € 12 106,60 € 2421,32 € 14 527,92 € |transc.
Catalyst 9300L, 48 access port 1G, podpora PoE+ na access
portoch, uplink 4x10G, DNA Adv. 3Y, redundantny PSU,
Xlll.Faza - Access T PoE budget 1440W, osadené 2ks 10G Singlemode SFP
Pristupovy prepinac 48 portovy s optickymi modulmi 1| 1747190€ 17 471,90 € 3494,38 € 20 966,28 € [transc.
Implementacia etapy - odhadovana préacnost na
vykonanie etapy je 1 MD certifikovaného $pacialistu
a 1 MD technika (uvedeny odborny odhad bol uréeny
na zdklade znaleckého posudku). 1 1 190,00 € 1190,00 € 238,00 € 1428,00 €
Xlll.Faza - Access T 30 768,50 € 6153,70€ 36922,20€
Cisco Catalyst 9120AX Series Access Points, podpora WiFi6
(802.11ax), 2.4 / 5Ghz, 2x2/4x4, interné antény, osadeny
Pristupovy bod Typ 1 - niZSia koncentracia 87 1964,50 € 170911,50 € 34 182,30 € 205 093,80 € |Cisco RF ASIC, DNA Advantage na 3 roky.
XIV. Faza - Wireless Cisco Catalyst 9130AX Series Access Points, podpora WiFi6
(802.11ax), 2.4 / 5Ghz, 4x4/8x8, interné antény, osadeny
Pristupovy bod Typ 1 - vy$sia koncentracia 40 2 328,50 € 93 140,00 € 18 628,00 € 111 768,00 € |Cisco RF ASIC, DNA Advantage na 3 roky.




Implementacia etapy - odhadovana pracnost na
vykonanie etapy je 24 MD technika (uvedeny
odborny odhad bol uréeny na zaklade znaleckého
posudku). 1| 12960,00 € 12 960,00 € 2592,00 € 15 552,00 €
XIV. Faza - Wireless 277 011,50 € 55402,30 € 332413,80 €
ALE-500 Dual Gigabit Ethernet Enterprise DeskPhone with
Corded Handset, Dual Stack NOE-SIP, 5.5 inch 720x1280
color touch display, H D Audio, 2 USB-C. Ships with
IPT typ 1 - Manazérsky telefén 20 482,50 € 9 650,00 € 1930,00 € 11 580,00 € |Network cable, BT/WiFi module, Alphabetic keyboard
ALE-300 Dual Gigabit Ethernet Enterprise DeskPhone with
Corded Handset, Dual Stack NOE-SIP, 3.5 inch 320x240
XV.Faza - IPT color display, HD Audio, 2 USB-C. Ships with Network
IPT typ 2 - uZivatelsky telefon 380 317,70 € 120 726,00 € 2414520 € 144 871,20 € Jcable, BT/WiFi module
EM-200 Smart Expansion Module for Mx/ALE-30h, 5 inch
IPT typ 3 - rozsirujuci modul pre IPT Typ 1 4 161,50 € 646,00 € 129,20 € 775,20 € |Color LCD with 20 programmable keys, 2 USB-A, 1 USB-C
Implementacia etapy - odhadovana pracnost na
vykonanie etapy je 51 MD technika (uvedeny
odborny odhad bol uréeny na zaklade znaleckého
posudku). 1| 27540,00€ 27 540,00 € 5508,00 € 33048,00 €
XV.Faza - IPT 158 562,00 € 31712,40€ 190 274,40 €
Cisco Prime Infrastructure 3.10 manazment SW, instalacia
na VM server, podpora pre LAN a WiFi komponenty, pocet
manazovanych zariadeni je rozsiritelny separatnymi
XVI.Faza - Mar 1t ManaZmentovy nastroj - virtudlny server 1| 21741,00€ 21 741,00 € 4348,20 € 26 089,20 € |doplnkovymi licenciami.
Implementacia etapy - odhadovana pracnost na
vykonanie etapy st 3 MD certifikovaného Spacialistu
(uvedeny odborny odhad bol uréeny na zéklade
znaleckého posudku). 1 1950,00 € 1950,00 € 390,00 € 2 340,00 €
XVI.Faza - Management 23 691,00 € 4738,20 € 28429,20 €

SPOLU ZA VSETKY FAZY

Vsetky zariadenia st nové, origindlne a nerepasované.
Datum: 05.08.2022

Podpis a peciatka: Ing. Ondrej Smolar

Uchadzac svojim podpisom potvrdzuje, Ze opis predmetu zakazky je jasny, jednoznaény, Uplny a zrozumitelny.

Doklad musi byt podpisany uchadzaéom, jeho $tatutarnym organom alebo ¢lenom $tatutarneho organu alebo inym zastupcom uchddzaéa, ktory je opravneny konat v mene uchddzaca v obchodnych zévazkovych



